

**Bloomington Community Park Improvements
Bid #14-0731 Bid Tabulation**

Item #	Description	Quantity	Unit	Here to Help		Thomas & Thomas Construction		Roger Newman		Manheim Corporation		Harbel Construction	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Walking Path Construction	1,220	LF	\$7.78	\$9,491.60	\$9.96	\$12,151.20	\$13.50	\$16,470.00	\$14.00	\$17,080.00	\$21.00	\$25,620.00
2	Pavilion Construction	1	LS	\$13,495.00	\$13,495.00	\$11,850.00	\$11,850.00	\$14,211.00	\$14,211.00	\$16,750.00	\$16,750.00	\$49,000.00	\$49,000.00
3	Refurbishing Basketball Court	1	LS	\$1,295.00	\$1,295.00	\$3,200.00	\$3,200.00	\$1,800.00	\$1,800.00	\$4,450.00	\$4,450.00	\$3,500.00	\$3,500.00
Grand Total				\$24,281.60		\$27,201.20		\$32,481.00		\$38,280.00		\$78,120.00	
Completion Time: Calendar Days from Notice to Proceed				45 Days		30 Days		-		35 Days		60 Days	
Cost of Performance/Payment Bond: % of bid price				-		2%		5%		1.2%		1.2%	

Notes: Manheim - Pricing based on award of a lump sum Grand Total
Harbel - Notice to Proceed to be issued after permits are secured