

HART Building Construction - Phase 2
Bid #14-1125 Bid Tabulation

	Daystar Builders, Inc.	Eagle Rock Construction	Gosnell, Inc.
Mobilization/ Demobilization	\$8,000.00	\$22,000.00	\$51,165.00
Site Work	\$1,000.00	\$35,000.00	\$16,590.00
Concrete	\$48,000.00	\$45,000.00	\$74,643.00
Masonry	\$26,000.00	\$30,000.00	\$30,662.00
Metals - Not Used	-	-	-
Woods and Plastics	\$63,180.00	\$58,000.00	\$156,827.00
Thermal and Moisture Protection	\$3,800.00	\$96,000.00	\$29,203.00
Doors and Windows	\$7,800.00	\$12,000.00	\$10,355.00
Finishes	\$44,000.00	\$22,000.00	\$8,975.00
Specialties (Add \$250 for signage allowance)	\$1,220.00	\$250.00	\$82,547.00
Equipment	\$1,000.00	\$40,000.00	-
Furnishings - Not Used	\$0.00	-	-
Specialty Construction	\$124,000.00	\$0.00	\$8,533.00
Total Bid Price	\$328,000.00	\$360,250.00	\$469,500.00